
The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 1B - Chillers in Smith and Park

Description Quantity Unit Unit Cost Total Cost

Envelope Improvement Options

Fur-out & Insulate exterior walls 540,000$      2 -$                       
Exterior Insulation & Finish System 1,320,000$   2 -$                       
Remove and replace masonry Envelope 2,100,000$   2 -$                       
Replace windows 550,000$      2 -$                       
Repair/Replace Existing Brick (assume 10%) 75,000$        2 75,000$        150,000$               
Clean and seal Exterior at Bathrooms 25,000$        2 25,000$        50,000$                 
Replace Roofing/Insulation 90,000$        2 -$                       
Demo Exterior Envelope Only (Incl Haul/Dump) 315,000$      
Curtain Wall (50Ksf @ $75/sf) 3,750,000$   2 -$                       

Renovate/Replace Exterior Entries -$              2 -$                       
Renovate Exterior Courtyard -$              1 -$                       
Student Room Improvements

Replace Ceilings 290,250$      2 -$                       
Demo Existing Remaining Built-ins 50,000$        2 50,000$        100,000$               
Replace Built-ins 100,000$      2 -$                       
Paint 116,000$      2 -$                       
Replace Flooring/Wall Base (6100 sf/floor) 213,500$      2 -$                       
Abate existing VAT Flooring 200,000$      2 -$                       
Replace Doors and Hardware 452,000$      2 -$                       

Subtotal 19,005,840$          

General Conditions @ 10% 1,900,584$            
O.H. and Profit @ 15% 2,850,876$            
Bond @ 1.5% 285,088$               

Sub-Total Construction Cost 24,042,388$          

Design Contingency @ 20% 4,808,478$            
Escalation to Summer 2011 (27mth) @ 6.75% 1,622,861$            

Total Construction Cost 30,473,726$    

Fixtures, Furniture and Equipment @ 10% 3,047,373$            
Miscellaneous Soft Costs @ 30% 9,142,118$            

Reimbursable Expenses -$                       
University Administration Fees -$                       
Subtotal Other Costs 12,189,491$          

Total Project Cost 42,663,217$    

• Construction Contingency

• Associate Architect/Engineer Fees

• Associate Reimbusable Expenses

• University Administration Fees
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 2 - Central Chilled Water Plant in Baker Hall Commons

Description Quantity Unit Unit Cost Total Cost

Private Bathrooms 2 EA 3,853,000$   7,706,000$            

Renovate Public Areas 2 EA 1,402,000$   2,804,000$            

Fan-Coil Units / AC 2 EA 2,520,000$   5,040,000$            

Hazardous Materials Abatement 2 EA 175,000$      350,000$               
Central Chiller in Existing Building 1 EA 3,181,000$   3,181,000$            

Architectural 150,000$      
Rotary Screw Chiller/Cooling Tower 4 x 475 tons 1,710,000$   
Ventilation Requirements 120,000$      
Plumbing 18,000$        
Fire Protection 72,000$        
Electrical 1,111,000$   

High Voltage Service 1 EA 791,750$      791,750$               
Utility Tunnels LF 1,500$          -$                       
High Rise Requirements 2 EA 866,500$      1,733,000$            

Fire Suppression 486,000$      
Fire Control Center 54,000$        
Stair Tower Pressurization 210,000$      
Emergency Power 116,500$      

Assumption: demo existing group bathrooms and two
adjacent student rooms and replace with private bathroom
groups.  Cost includes Plumbing, plumbing fixtures and stacks.

• Basement activity areas and student offices

• First floor activity areas/lounge/lobby/offices/meeting room.

• Elevator lobbies on all  floors

• Student room corridors & study lounges on all floors

• Electrical Gear and Panel Replacement

• Lighting and Fire Alarm Upgrades

• Domestic Water Piping Replacement

• Reinsulate Piping

• FCU’s

• Piping & Pump Replacement

• AHU/EF/Duct Replacement

• Power to HVAC Equipment
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 2 - Central Chilled Water Plant in Baker Hall Commons

Description Quantity Unit Unit Cost Total Cost

Envelope Improvement Options

Fur-out & Insulate exterior walls 540,000$      2 -$                       
Exterior Insulation & Finish System 1,320,000$   2 -$                       
Remove and replace masonry Envelope 2,100,000$   2 -$                       
Replace windows 550,000$      2 -$                       
Repair/Replace Existing Brick (assume 10%) 75,000$        2 75,000$        150,000$               
Clean and seal Exterior at Bathrooms 25,000$        2 25,000$        50,000$                 
Replace Roofing/Insulation 90,000$        2 -$                       
Demo Exterior Envelope Only (Incl Haul/Dump) 315,000$      
Curtain Wall (50Ksf @ $75/sf) 3,750,000$   2 -$                       

Renovate/Replace Exterior Entries -$              2 -$                       
Renovate Exterior Courtyard -$              1 -$                       
Student Room Improvements

Replace Ceilings 290,250$      2 -$                       
Demo Existing Remaining Built-ins 50,000$        2 50,000$        100,000$               
Replace Built-ins 100,000$      2 -$                       
Paint 116,000$      2 -$                       
Replace Flooring/Wall Base (6100 sf/floor) 213,500$      2 -$                       
Abate existing VAT Flooring 200,000$      2 -$                       
Replace Doors and Hardware 452,000$      2 -$                       

Subtotal 21,905,750$          

General Conditions @ 10% 2,190,575$            
O.H. and Profit @ 15% 3,285,863$            
Bond @ 1.5% 328,586$               

Sub-Total Construction Cost 27,710,774$          

Design Contingency @ 20% 5,542,155$            
Escalation to July 2011 (27mth) @ 6.75% 1,870,477$            

Total Construction Cost 35,123,406$    

Fixtures, Furniture and Equipment @ 10% 3,512,341$            
Miscellaneous Soft Costs @ 30% 10,537,022$          

Reimbursable Expenses
University Administration Fees
Subtotal Other Costs 14,049,362$          

Total Project Cost 49,172,768$    

• Construction Contingency

• Associate Architect/Engineer Fees

• Associate Reimbusable Expenses

• University Administration Fees
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 3A - New Central Chilled Water Plant in Coutyard of Siebert/Morrison/Paterson

           3B -Stradley/Park & 3C - Smith/Steeb

Description Quantity Unit Unit Cost Total Cost

Private Bathrooms 2 EA 3,853,000$   7,706,000$            

Renovate Public Areas 2 EA 1,402,000$   2,804,000$            

Fan-Coil Units / AC 2 EA 2,520,000$   5,040,000$            

Hazardous Materials Abatement 2 EA 175,000$      350,000$               
New Central Chilled Water Plant 1 EA 5,371,000$   5,371,000$            

Site/Architectural/Structural 875,000$      
CentrifugalChillers/Cooling Towers 4 x 800 tons 2,650,000$   
Fire Protection 18,000$        
Plumbing 48,000$        
HVAC 90,000$        
Electrical 1,690,000$   

High Voltage Service 1 EA 298,545$      298,545$               
Utility Tunnels 200 LF 1,500$          300,000$               
High Rise Requirements 2 EA 866,500$      1,733,000$            

Fire Suppression 486,000$      
Fire Control Center 54,000$        
Stair Tower Pressurization 210,000$      
Emergency Power 116,500$      

Assumption: demo existing group bathrooms and two
adjacent student rooms and replace with private bathroom
groups.  Cost includes Plumbing, plumbing fixtures and stacks.

• Basement activity areas and student offices

• First floor activity areas/lounge/lobby/offices/meeting room.

• Elevator lobbies on all  floors

• Student room corridors & study lounges on all floors

• Electrical Gear and Panel Replacement

• Lighting and Fire Alarm Upgrades

• Domestic Water Piping Replacement

• Reinsulate Piping

• FCU’s

• Piping & Pump Replacement

• AHU/EF/Duct Replacement

• Power to HVAC Equipment
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 3A - New Central Chilled Water Plant in Coutyard of Siebert/Morrison/Paterson

           3B -Stradley/Park & 3C - Smith/Steeb

Description Quantity Unit Unit Cost Total Cost

Envelope Improvement Options

Fur-out & Insulate exterior walls 540,000$      2 -$                       
Exterior Insulation & Finish System 1,320,000$   2 -$                       
Remove and replace masonry Envelope 2,100,000$   2 -$                       
Replace windows 550,000$      2 -$                       
Repair/Replace Existing Brick (assume 10%) 75,000$        2 75,000$        150,000$               
Clean and seal Exterior at Bathrooms 25,000$        2 25,000$        50,000$                 
Replace Roofing/Insulation 90,000$        2 -$                       
Demo Exterior Envelope Only (Incl Haul/Dump) 315,000$      
Curtain Wall (50Ksf @ $75/sf) 3,750,000$   2 -$                       

Renovate/Replace Exterior Entries -$              2 -$                       
Renovate Exterior Courtyard -$              1 -$                       
Student Room Improvements

Replace Ceilings 290,250$      2 -$                       
Demo Existing Remaining Built-ins 50,000$        2 50,000$        100,000$               
Replace Built-ins 100,000$      2 -$                       
Paint 116,000$      2 -$                       
Replace Flooring/Wall Base (6100 sf/floor) 213,500$      2 -$                       
Abate existing VAT Flooring 200,000$      2 -$                       
Replace Doors and Hardware 452,000$      2 -$                       

Subtotal 23,902,545$          

General Conditions @ 10% 2,390,255$            
O.H. and Profit @ 15% 3,585,382$            
Bond @ 1.5% 358,538$               
Sub-Total Construction Cost 30,236,719$          

Design Contingency @ 20% 6,047,344$            
Escalation to July 2011 (27mth) @ 6.75% 2,040,979$            

Total Construction Cost 38,325,042$    

Fixtures, Furniture and Equipment @ 10% 3,832,504$            
Miscellaneous Soft Costs @ 30% 11,497,513$          

Reimbursable Expenses
University Administration Fees
Subtotal Other Costs 15,330,017$          

Total Project Cost 53,655,059$    

• Construction Contingency

• Associate Architect/Engineer Fees

• Associate Reimbusable Expenses

• University Administration Fees
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 4 - New Central Chilled Water Plant South of 11th Ave.

Description Quantity Unit Unit Cost Total Cost

Private Bathrooms 2 EA 3,853,000$   7,706,000$            

Renovate Public Areas 2 EA 1,402,000$   2,804,000$            

Fan-Coil Units / AC 2 EA 2,520,000$   5,040,000$            

Hazardous Materials Abatement 2 EA 175,000$      350,000$               
New Central Chilled Water Plant 1 EA 5,121,000$   5,121,000$            

Site/Architectural/Structural 875,000$      
CentrifugalChillers/Cooling Towers 4 x 800 tons 2,400,000$   
Fire Protection 18,000$        
Plumbing 48,000$        
HVAC 90,000$        
Electrical 1,690,000$   

High Voltage Service 1 EA 295,640$      295,640$               
Utility Tunnels 200 LF 1,500$          300,000$               
High Rise Requirements 2 EA 866,500$      1,733,000$            

Fire Suppression 486,000$      
Fire Control Center 54,000$        
Stair Tower Pressurization 210,000$      
Emergency Power 116,500$      

Assumption: demo existing group bathrooms and two
adjacent student rooms and replace with private bathroom
groups.  Cost includes Plumbing, plumbing fixtures and stacks.

• Basement activity areas and student offices

• First floor activity areas/lounge/lobby/offices/meeting room.

• Elevator lobbies on all  floors

• Student room corridors & study lounges on all floors

• Electrical Gear and Panel Replacement

• Lighting and Fire Alarm Upgrades

• Domestic Water Piping Replacement

• Reinsulate Piping

• FCU’s

• Piping & Pump Replacement

• AHU/EF/Duct Replacement

• Power to HVAC Equipment
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 4 - New Central Chilled Water Plant South of 11th Ave.

Description Quantity Unit Unit Cost Total Cost

Envelope Improvement Options

Fur-out & Insulate exterior walls 540,000$      2 -$                       
Exterior Insulation & Finish System 1,320,000$   2 -$                       
Remove and replace masonry Envelope 2,100,000$   2 -$                       
Replace windows 550,000$      2 -$                       
Repair/Replace Existing Brick (assume 10%) 75,000$        2 75,000$        150,000$               
Clean and seal Exterior at Bathrooms 25,000$        2 25,000$        50,000$                 
Replace Roofing/Insulation 90,000$        2 -$                       
Demo Exterior Envelope Only (Incl Haul/Dump) 315,000$      
Curtain Wall (50Ksf @ $75/sf) 3,750,000$   2 -$                       

Renovate/Replace Exterior Entries -$              2 -$                       
Renovate Exterior Courtyard -$              1 -$                       
Student Room Improvements

Replace Ceilings 290,250$      2 -$                       
Demo Existing Remaining Built-ins 50,000$        2 50,000$        100,000$               
Replace Built-ins 100,000$      2 -$                       
Paint 116,000$      2 -$                       
Replace Flooring/Wall Base (6100 sf/floor) 213,500$      2 -$                       
Abate existing VAT Flooring 200,000$      2 -$                       
Replace Doors and Hardware 452,000$      2 -$                       

Subtotal 23,649,640$          

General Conditions @ 10% 2,364,964$            
O.H. and Profit @ 15% 3,547,446$            
Bond @ 1.5% 354,745$               

Sub- Total Construction Costs 29,916,795$          

Design Contingency @ 20% 5,983,359$            
Escalation to July 2011 (27mth) @ 6.75% 2,019,384$            

Total Construction Cost 37,919,537$    

Fixtures, Furniture and Equipment @ 10% 3,791,954$            
Miscellaneous Soft Costs @ 30% 11,375,861$          

Reimbursable Expenses -$                       
University Administration Fees -$                       
Subtotal Other Costs 15,167,815$          

Total Project Cost 53,087,352$    

• Construction Contingency

• Associate Architect/Engineer Fees

• Associate Reimbusable Expenses

• University Administration Fees
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 5 - New Central Chilled Water Plant North of Steeb

Description Quantity Unit Unit Cost Total Cost

Private Bathrooms 2 EA 3,853,000$   7,706,000$            

Renovate Public Areas 2 EA 1,402,000$   2,804,000$            

Fan-Coil Units / AC 2 EA 2,520,000$   5,040,000$            

Hazardous Materials Abatement 2 EA 175,000$      350,000$               
New Central Chilled Water Plant 1 EA 5,121,000$   5,121,000$            

Site/Architectural/Structural 875,000$      
CentrifugalChillers/Cooling Towers 4 x 800 tons 2,400,000$   
Fire Protection 18,000$        
Plumbing 48,000$        
HVAC 90,000$        
Electrical 1,690,000$   

High Voltage Service 1 EA 310,165$      310,165$               
Utility Tunnels 200 LF 1,500$          300,000$               
High Rise Requirements 2 EA 866,500$      1,733,000$            

Fire Suppression 486,000$      
Fire Control Center 54,000$        
Stair Tower Pressurization 210,000$      
Emergency Power 116,500$      

Assumption: demo existing group bathrooms and two
adjacent student rooms and replace with private bathroom
groups.  Cost includes Plumbing, plumbing fixtures and stacks.

• Basement activity areas and student offices

• First floor activity areas/lounge/lobby/offices/meeting room.

• Elevator lobbies on all  floors

• Student room corridors & study lounges on all floors

• Electrical Gear and Panel Replacement

• Lighting and Fire Alarm Upgrades

• Domestic Water Piping Replacement

• Reinsulate Piping

• FCU’s

• Piping & Pump Replacement

• AHU/EF/Duct Replacement

• Power to HVAC Equipment
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 5 - New Central Chilled Water Plant North of Steeb

Description Quantity Unit Unit Cost Total Cost

Envelope Improvement Options

Fur-out & Insulate exterior walls 540,000$      2 -$                       
Exterior Insulation & Finish System 1,320,000$   2 -$                       
Remove and replace masonry Envelope 2,100,000$   2 -$                       
Replace windows 550,000$      2 -$                       
Repair/Replace Existing Brick (assume 10%) 75,000$        2 75,000$        150,000$               
Clean and seal Exterior at Bathrooms 25,000$        2 25,000$        50,000$                 
Replace Roofing/Insulation 90,000$        2 -$                       
Demo Exterior Envelope Only (Incl Haul/Dump) 315,000$      
Curtain Wall (50Ksf @ $75/sf) 3,750,000$   2 -$                       

Renovate/Replace Exterior Entries -$              2 -$                       
Renovate Exterior Courtyard -$              1 -$                       
Student Room Improvements

Replace Ceilings 290,250$      2 -$                       
Demo Existing Remaining Built-ins 50,000$        2 50,000$        100,000$               
Replace Built-ins 100,000$      2 -$                       
Paint 116,000$      2 -$                       
Replace Flooring/Wall Base (6100 sf/floor) 213,500$      2 -$                       
Abate existing VAT Flooring 200,000$      2 -$                       
Replace Doors and Hardware 452,000$      2 -$                       

Subtotal 23,664,165$          

General Conditions @ 10% 2,366,417$            
O.H. and Profit @ 15% 3,549,625$            
Bond @ 1.5% 354,962$               

Sub-Total Construction Cost 29,935,169$          

Design Contingency @ 20% 5,987,034$            
Escalation to July 2011 (27mth) @ 6.75% 2,020,624$            

Total Construction Cost 37,942,826$    

Fixtures, Furniture and Equipment @ 10% 3,794,283$            
Miscellaneous Soft Costs @ 30% 11,382,848$          

Subtotal Other Costs 15,177,131$          

Total Project Cost 53,119,957$    

• Construction Contingency

• Associate Architect/Engineer Fees

• Associate Reimbusable Expenses

• University Administration Fees
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The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 6 - New Central Chilled Water Plant in Hale Hall Block

Description Quantity Unit Unit Cost Total Cost

Private Bathrooms 2 EA 3,853,000$   7,706,000$            

Renovate Public Areas 2 EA 1,402,000$   2,804,000$            

Fan-Coil Units / AC 2 EA 2,520,000$   5,040,000$            

Hazardous Materials Abatement 2 EA 175,000$      350,000$               
New Central Chilled Water Plant 1 EA 5,121,000$   5,121,000$            

Site/Architectural/Structural 875,000$      
CentrifugalChillers/Cooling Towers 4 x 800 tons 2,400,000$   
Fire Protection 18,000$        
Plumbing 48,000$        
HVAC 90,000$        
Electrical 1,690,000$   

High Voltage Service 1 EA 310,165$      310,165$               
Utility Tunnels 200 LF 1,500$          300,000$               
High Rise Requirements 2 EA 866,500$      1,733,000$            

Fire Suppression 486,000$      
Fire Control Center 54,000$        
Stair Tower Pressurization 210,000$      
Emergency Power 116,500$      

Assumption: demo existing group bathrooms and two
adjacent student rooms and replace with private bathroom
groups.  Cost includes Plumbing, plumbing fixtures and stacks.

• Basement activity areas and student offices

• First floor activity areas/lounge/lobby/offices/meeting room.

• Elevator lobbies on all  floors

• Student room corridors & study lounges on all floors

• Electrical Gear and Panel Replacement

• Lighting and Fire Alarm Upgrades

• Domestic Water Piping Replacement

• Reinsulate Piping

• FCU’s

• Piping & Pump Replacement

• AHU/EF/Duct Replacement

• Power to HVAC Equipment

Page 1 of 2 Printed 9/11/09
Page 8.17



The Ohio State University May 26, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Option 6 - New Central Chilled Water Plant in Hale Hall Block

Description Quantity Unit Unit Cost Total Cost

Envelope Improvement Options

Fur-out & Insulate exterior walls 540,000$      2 -$                       
Exterior Insulation & Finish System 1,320,000$   2 -$                       
Remove and replace masonry Envelope 2,100,000$   2 -$                       
Replace windows 550,000$      2 -$                       
Repair/Replace Existing Brick (assume 10%) 75,000$        2 75,000$        150,000$               
Clean and seal Exterior at Bathrooms 25,000$        2 25,000$        50,000$                 
Replace Roofing/Insulation 90,000$        2 -$                       
Demo Exterior Envelope Only (Incl Haul/Dump) 315,000$      
Curtain Wall (50Ksf @ $75/sf) 3,750,000$   2 -$                       

Renovate/Replace Exterior Entries -$              2 -$                       
Renovate Exterior Courtyard -$              1 -$                       
Student Room Improvements

Replace Ceilings 290,250$      2 -$                       
Demo Existing Remaining Built-ins 50,000$        2 50,000$        100,000$               
Replace Built-ins 100,000$      2 -$                       
Paint 116,000$      2 -$                       
Replace Flooring/Wall Base (6100 sf/floor) 213,500$      2 -$                       
Abate existing VAT Flooring 200,000$      2 -$                       
Replace Doors and Hardware 452,000$      2 -$                       

Subtotal 23,664,165$          

General Conditions @ 10% 2,366,417$            
O.H. and Profit @ 15% 3,549,625$            
Bond @ 1.5% 354,962$               

Sub-Total Construction Cost 29,935,169$          

Design Contingency @ 20% 5,987,034$            
Escalation to July 2011 (27mth) @ 6.75% 2,020,624$            

Total Construction Cost 37,942,826$    

Fixtures, Furniture and Equipment @ 10% 3,794,283$            
Miscellaneous Soft Costs @ 30% 11,382,848$          

Subtotal Other Costs 15,177,131$          

Total Project Cost 53,119,957$    

• Construction Contingency

• Associate Architect/Engineer Fees

• Associate Reimbusable Expenses

• University Administration Fees
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The Ohio State University July 24, 2009
South High Rise Bathroom & AC
OSU-080397
Concept Cost Opinion
Chiller Bunker

Description Quantity Unit Unit Cost Total Cost

Chiller Bunker

Site 1 LS 35,000$        35,000$                 
Underpinning - Existing Buildings 1 LS 250,000$      250,000$               
Dewatering 1 LS 100,000$      100,000$               
Basement/Foundation 1 LS 840,000$      840,000$               
Floor Slab 1 LS 148,000$      148,000$               
Temporary Enclosure 1 LS 30,000$        30,000$                 
Freight Elevator (6000 lb, 3 stop) 1 LS 160,000$      160,000$               

   Stair  (2 story):  Mtl Pan /Conc. Fill 1 LS 35,000$        35,000$                 
Misc 1 LS 100,000$      100,000$               

Subtotal 1,698,000$           

General Conditions @ 10% 169,800$               
O.H. and Profit @ 15% 254,700$               
Bond @ 1.5% 25,470$                 

Sub-Total Construction Cost 2,147,970$           

Design Contingency @ 20% 429,594$               
Escalation to June 2010 (10mth) @ 2.50% 53,699$                 

Total Construction Cost 2,631,263$      

Fixtures, Furniture and Equipment @ 0% -$                      
Miscellaneous Soft Costs @ 30% 789,379$               

Subtotal Other Costs 789,379$               

Total Project Cost 3,420,642$      

Assumption: Approximate size of 50'x65'x40'dp (2 floors) cast-in-
place concrete structure with temporary weather-tight cap.         
+-3750 sf footprint.  This cost does not include relocation of any 
existing utilities

• Construction Contingency

• Associate Architect/Engineer Fees

• Associate Reimbusable Expenses

• University Administration Fees
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CONCLUSION 
 
 
  Park, Smith, and Stradley Halls were built as part of a 

four building construction package in the late 1950’s 
that consisted of Stradley Residence Hall, Park 
Residence Hall, Smith Residence Hall, and Baker 
Dining Hall.  Stradley Hall and Smith Halls are 
identical in plan with Park Hall as a mirror image.  
These buildings are approximately 94,000 S.F., 11 
story buildings based on the same floor plan.   
 
In general, these buildings have weathered well over 
their 50+ years.  This is not to say that there are 
aspects of the buildings in need of improvement to 
comply with today’s standards. 
 
The exterior of the buildings are in an overall good 
condition with some minor repair needed.  The 
exterior envelope however does not comply with the 
University’s GREEN BUILD AND ENERGY POLICY 
#3.10.  In its current configuration, the exterior walls 
fall far short of the minimum R-Value requirement.  As 
noted previously in Chapter 3, there are ways that this 
may be corrected.  Serious consideration should be 
given to each of the options noted if compliance is 
required as part of any future renovation. 
 
Very little within the buildings comply with the 
Americans with Disabilities Act (ADA).  The building 
entries have had an ADA accessible ramp added in 
the past and the first floor public restrooms were 
updated in an attempt to comply with the Americans 
with Disabilities Act (ADA).  Bathrooms on the upper 
floors (2 through 11) are in the original configuration 
and do not comply with current requirements.  
Reconfiguring these bathrooms would likely require 
utilizing space currently allocated as student rooms or 
an addition to expand the current bathroom area. 
 
Upgrading the HVAC system could add A/C to the 
buildings; however the source of the chilled water will 
need to be determined. This upgrade would further 
improve the aesthetics within the buildings with the 
replacement of existing radiant heaters with new Fan 
Coil Units.  The existing electrical service to each 
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building is also insufficient to power chiller equipment 
within each building as noted in Section 5. 
 
Throughout the course of this Assessment and 
subsequent discussions of the possible opportunities 
available to provide air-conditioning to these buildings 
as well as other upgrades, modifications, and 
additions, it would appear that with some work, these 
buildings could serve the University for another 50+ 
years if so desired. 

 




